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AGENDA

1. Background 

2. Scope of Work

3. General Technical Requirements

4. Tender Compliance
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PROJECT DESCRIPTION

Objective
To implement a holistic and integrated ICT solution to support MCMC’s business 
processes

Implementation

1. To provide development application tools to carry out a comprehensive work 
processes activities not limited to modeling, automation, execution, control, 
measurement and optimization of business activity flows, in support of 
enterprise goals, within and beyond the organization. 

2. Includes the Study, Analysis, Design, Development, Supply, Installation, 
Configuration, Testing, Training, Commissioning, Deployment, Maintenance and 
Support

Deliverables

i. Executive Integrated Information System (EIIS) (Dashboard)

ii. Project Management Office System (PMOS)
iii. License Management System

Timeline 6 months

EXECUTIVE INTEGRATED INFORMATION, PROJECT MANAGEMENT OFFICE 
AND RELATED APPLICATION SYSTEM
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SCOPE OF WORKS: MAIN SCOPE

No Current Scope of Work Remark

1 Executive Integrated Information System (EIIS) (Dashboard)

2 Project Management Office System (PMOS)

3 License Management System

4 Training

 Tenderers is required to explain the work plan and approach to be taken in order to achieve 

the scope of work required above

 The Consultant is required to provide in detail the appropriate methodology to be used in 

conducting the verification



CONFIDENTIAL

5

EXECUTIVE INTEGRATED INFORMATION SYSTEM (EIIS) (DASHBOARD)

No Current Scope of Work Remark

1 Dashboard

2 Business Process Management

Business process management tool that lets you discover, 
design, automate, and manage business processes – DFD, 
Business Process Model and Notation (BPMN and) Web Services 
Business Process Execution Language (BPEL Models)

3 Integration

4 Decision Management
Business Rules Administration - The product must provide a
rules repository

5 System Security

6 Backup

7 Training

 Tenderers is required to explain the work plan and approach to be taken in order to achieve the scope of work 

required above

 The Consultant is required to provide in detail the appropriate methodology to be used in conducting the 

verification
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PROJECT MANAGEMENT OFFICE SYSTEM (PMOS)

No Current Scope of Work Remark

1
Track, monitor, measure and report the progress and performance of MCMC
internal teams in achieving the CMAP 2020

2
Design and implement CMAP 2020 workflows for 7 Policy Thrusts, 17 Strategic
Initiatives & 127 identified programmes

3 Data input by User Divisions on a scheduled basis

4
Provide real-time score board / performance board of achievements under CMAP
2020

5
Monitor activities of Sector/Division/Dept. according to milestones and/or
checkpoints and time frames

6 Able to generate report ; as and when required

7 To allow change to agreed activities/milestones with prior approval

 Tenderers is required to explain the work plan and approach to be taken in order to achieve the scope of 

work required above

 The Consultant is required to provide in detail the appropriate methodology to be used in conducting the 

verification
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LICENSE MANAGEMENT SYSTEM (LMS)

No Current Scope of Work Remark

1
To enable online applications for Class and Individual licenses 
(the system should include the whole process i.e. from the 
initial stage of submission till approval of the application);

2 Revenue collection process;

3 Data uploading process

4 Able to generate report ; as and when required.

5 Training

 Tenderers is required to explain the work plan and approach to be taken in order to achieve the scope of work 

required above

 The Consultant is required to provide in detail the appropriate methodology to be used in conducting the 

verification
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The timelines and action items for the implementation of the systems must be identified and 
specified in detail. To ensure MCMC is able to test the systems for full implementation, it is 
important that the following timelines are adhered to:

Phase Activity By Week PMOS LMS

1

1 4
System requirements & 
designs complete.

1A 8

Awareness Program, User 
requirements, modelling and 
designs for key business 
processes complete.

2 2 12
System development &
testing complete for PMOS.

System requirements & designs 
complete.

3 3 20
System development & testing 
complete. 

4 4 24 Systems deployment for all.
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COMPLIANCE



CONFIDENTIAL

The tenderer is encouraged to have :

210101

Hardware (low end technology) - Supply all types of computer hardware 
including PC, notebook, printer, document scanner, peripherals and 

maintenance; OR

210102 

Hardware (high end technology) – All types of server, mainframe, high end 
Printers, Storage Area Network (SAN, NAS) including maintenance; OR

210103 

Software Product and Services-Supply all computer software, operating 
system, database, off-the-shelf packages including maintenance; OR
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The tenderer is encouraged to have :

210104 

Software / System development / Customization and maintenance including 
data entry, data processing; OR

210105 

Telecommunication/networking-supply product, infrastructure, services 
including maintenance (LAN/WAN/Internet/wireless/satellite); OR

210106 

Data management – Provide services including Disaster Recovery; OR
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The tenderer is encouraged to have :

210107

ICT Security and firewall, Encryption, Public Key Infrastructure (PKI), Anti-
Virus; OR

210108

Multimedia–products, services and maintenance (video conferencing, web 
cast, Graphic design, animation).
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Each tender submission shall comprise : 

Technical Submission 
( 1 Original & 1 Copy)

Technical CD

Must be type written & in English language

Financial CD

Financial Submission

(1 Original & 1 Copy)

To complete Acknowledgement Form at the counter provided.



Acknowledge Form

Return



Section 2 : Scope of Work

Section 3  (Para 5.5.3, 5.5.4 & 5.5.6) : Work Requirements

Appendix B: Statement of Compliance to the Technical Specifications

Appendix E : List of Experience

15

Technical Submission

1

2

3

4
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Financial Submission

1. Section 3 (Para 5.5.1, 5.5.2, 5.5.5 & 5.5.7)
: Work Requirements

2. Section 4 : Terms and Conditions of Tender

3. Appendix A : Statement of Compliance to the Terms and Conditions of Tender

4. Appendix C : Form of Tender Document

5. Appendix D : Form for Business & attached with 7 documents listed in page 4

6. Appendix F : Schedule of Price

7. Appendix G : Tenderer’s Declaration

8. Appendix H : Declaration of Interest By Tenderer

 Please ensure that the official receipt (tax invoice) is attached to Appendix C. 
Failure shall invalidate your submission.
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- Strictly via email to   

tender@cmc.gov.my only.

- Before 5:00pm.

- On 15th February 2017.

• Tender Clarification

- On or  before 1st March 2017.

- Before 12.00 noon.

- Late submission shall be rejected.

• Tender Submission

Closing Date 

mailto:tender@cmc.gov.my
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Payment Schedule

No Payment Schedule Payment (%)

1
Upon proper execution and stamping of contract or receipt of
Performance Bond whichever earlier.

10

2 Upon satisfactory delivery of software 30

3 Completion of Development, Testing & UAT 20

4 Upon completion of Final Acceptance Test 20

5 Acceptable completion of training 10

6 Upon completion of 12 months warranty period 10

TOTAL 100

 All payments shall be in Ringgit Malaysia only



THANK YOU


